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Notice | @

Help

Reference Number: 22039552

Request ID:

Date First Offered 09/29/2018

Title: Emergency Roof Repairs, State Fairgrounds Coliseum, Springfield, II.
Agency Reference 039-150-178

Number:

Agency: CDBB - Capital Development Board

Purchasing Agency: CDB - Capital Development Board

Purchasing Agency SPO: Ken Morris

Status: Published

Ovewiew T T———
~ Description and Specifications:

The State Fairground Coliseum, located in Springfield, I1. was built in 1901 as an unheated
structure consisting of wood timber purlins, trusses and wood roof decking. The Department of
Agriculture has been using this facility though the winter months by providing heat to the
building. Because of the lack of proper insulation, water vapor condenses on the bottom side of
the wood roof deck and on the wood structure. The repeated wetting and drying of the wood has
greatly accelerated it’s deterioration to a point where some structural members have deflected
beyond the normal range and it appears that structural failure could be imminent creating a
potentially hazardous condition for building occupants. Because of this imminent threat,
immediate action is required to assess the current conditions and determine what remedial
actions are required and/or if the building can continue to be utilized.

Key Information

TR

Notice Type: o Emergency Procurement

Published: 10/04/2016

Notice Expiration Date: 10/18/2016

Emergency Justification: The State Fairgrounds Coliseum, located in Springfield, Il. was

built in 1901 as an unheated structure consisting of wood timber
purlins, trusses and wood roof decking. The Department of
Agriculture has been using this facility though the winter months
- by providing heat to the building. Because of the lack of proper
insulation, water vapor condenses on the bottom side of the
wood roof deck and on the wood structure. The repeated wetting
and drying of the wood has greatly accelerated it’s deterioration:
to a point where some structural members have deflected beyond
the normal range and it appears that structural failure could be
imminent creating a potentially hazardous condition for building
occupants. Because of this imminent threat, immediate action is
required to assess the current conditions and determine what
remedial actions are required and/or if the building can continue

' to be utilized.
Accordance with Admin Rule:

http://www.purchase.state.il.us/ipb/I1linoisBID.nsf/All/796ea58137¢34e¢3b8625804200613...  10/5/2016



Page 2 of 3

Danger-to public health/safety, Protect against further damage to state

property
_ Professional & Artistic: . No
Small Business Set-Aside: No

Does this solicitation containa  No
BEP or DBE requirement?:

Does this solicitation contain a No
Veteran requirement?:

Relevant Category: Facilities

Total Amount of Award: $25,000.00 (Total Dallar Value Only/includes Any Renewal Options)
Estimated/Actual Value The scope includes for a structural engineer to provide structural
Description:

evaluation of the wooden portion of the Coliseum roof structure
and report results and conditions with details for immediate
repairs. A preliminary written report shall include those critical
items that need to be addressed immediately to keep the building
safe and open for public use. The final written report shall
include those items mentioned above and also those that will be
repaired at a later date. The final report shall include details and
cost estimates of the recommended repairs.

Length of Initial Term: 3

Contract Begin Date: 00/25/2016

Contract End Date: 1212712016

Renewal Terms: 0
Bidder{s)

Number of Responding Bidders:
Number of Unsuccessful Bidders: 1
Total Number Awarded: 1

Listing of All Bidders/Offerors Considered But Not Selected:
Hanson Professional Services, Inc.
Source Selection: N/A

Vendor(s) Slted r __

e

Vendor Name Amount of Award BEP Goal % DBE Goal %
Hurst-Rosche Engineers, Inc. - . $25,000.00 0% 0%

Notice Contct

Name:

Street Address: 401 So. Spring St.

City: Springfield

State: IL

Zip Code: 62704

Phone: 217-836-0185

Fax Number: 217-558-1399

EMail Address: gerald. burlingham@illinois.gov

httn://uw.nurchase.state.il.us/inb/ﬂlinoisBID.nSf/A1U7966a5 8137e¢34e3b8625804200613... 10/5/2016
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C!ass COde B T amacnh e b aace.
m—————asstia
NIGP COde ......................... —_— - R G DU
EI%P Commoadity/Service 906 00 ARCHITECTURAL SERVICES; PROFESSIONAL -
ocde; AH

906 38 General Construction - Architectural
906 48 Historical Preservation

Attachments

To download ie(, click on iname(s) located below. Not all Notice to download.

File Attachments: + NMOA for Hurst-Rosche Engineering, Inc. PDF (49736 Bytes)

» 038-150-178 Affidavit 100416.PDF (122265 Bytes)

http://www.purchase.state.il.us/ipb/IlinoisBID.nsf/All/796ea58137¢34e3b8625804200613...  10/5/2016



NOTICE OF AWARD
OF EMERGENCY CONTRACT

PROJECT NO.: _039-150-178 BULLETIN NO.:

PROJECT LOCATION: Hlinois State Fairgrounds {Springfield) - Coliseum

VENDOR: Hurst-Rosche Inc. (29154}

NATURE OF EMERGENCY:

On September 29, 2016, the lllinois Department of Agriculture discovered that a laminated beam
that supports a section of the roof had fajled due to decomposing wood that had been exposed to
moisture. CDB assessed the situation and suggested certain areas be closed off and an emergency
project be declared to provide an assessment and repairs to the facility as soon as possible in order
to minimize further damage to the facility and prevent a threat to public safety.

AUTHORIZED START DATE: September 28, 2016 AUTHORIZATION ENDS: December 27, 2016
SCOPE OF EMERGENCY SERVICES:

Ther—seap&ineludesfproviding.As’U_uctura]_._eV_aIu_ation of the wooden portion of the Coliseum roof structure

and reporting results and conditions with details for immediate repairs. A preliminary written report shigh

inciude those critical items that need to be addressed immediately to keep the building safe and open
for public use. The final written report shall include those items mentioned above and also those that will
'”“"BE”Fépa’rre’d’at'a’Iaterdate:'$he4ina1-report—-shali...inc!ude...d.etails_.amd__c.Qs_t_e_S_IimateS of the recommended

repairs.

SPECIAL CONDITIONS OR LIMITATIONS:

Services provided under this procurement should not exceed $25,000.00 without prior authorization from the
Capital Development Board in consultation with the Chief Procurement Office.

INCORPORATED DOCUMENTS:
March 2009 Standard Documents for Construction & Supplement

March 2009 Design and Construction Manual & Supplement

WAS AUTHORIZATSON TQ PROCEED VERBALLY GIVEN?
NO ___Receipt of this signed Notice authorizes the Vendor to begin work.
YES - % Who authorized the work, when, under what conditions or limitations, and for what scope:

CDB QBS Administrator Brent Lance authorized the work to begin via email to Hurst-Rosche on September 29"
(see attached) for the above scope.

NN . PN S

Capital Development Board CPO/SPO- CDB ©
Date: \Q’\\v\\s\\ﬂ Date: 464 OcA— (L




EMERGENCY PURCHASE AFFIDAVIT
Reference # 038-150-178

Chief Procurement Officer (CPO) making a procurement under inois Procurement Gode (30 ILCS 500/20-30) shall file affidavit with Procurement Policy
Board and Auditor General within 10 days. '

Agency: _Capital Development Board Division:

Address: 401 South Spring Street

City: Soringfield Stale: 1L Zip: 62706

Vendor #1: Hurst-Rosche, Inc.

Address: 531 East Washinnton Streei

City: Soringfield - State: 1L Zip; 62701

State of lliinois )
188
County of Sangamon

|, Gus Behnke being duly swom, solemnly swear and affirm that | am Ghisf Fiscal Officer,

| hava authorized the smergency procurement in accordancs with standards as established by law and rule in fulfiiment of the emergency purchase
affidavit pravisions of Minois Procuremant Code (30 ILCS 500/20-30] as follows.

X Involving threat to public heatth or public safety.

< Immediate expenditure is necessary for repairs 1o State properly to protect against further loss of or damage

] To prevent or minimize serious distuption in eritical State services that affect health, safety, or collection of substantial State revenues,
O  Toinsure integrity of State records

1 Quick purchase as provided by Section 20-30 (d) of the [finois Procuremant Code
The conditions and circumstances reguiring this emergency purchass, including reason for selection of the pariicular contracter are:

On Sentember 29, 2018, the lliingis Department of Agriculiure discovered that a laminated beam that supperis a section of the roof had failed due
ta decomposing wood that had been exposed 1o moisture. CDB assessed the situation and suggested certain areas be closed off and an
emergency nroject be declared to provide an assessment and repairs to the facility as soon as possible in order to minimize further damade to the.
fagility and prevent a threaf to public safety.

Vendor &1 has been selected to provide a siructurat evaluation of the wooden porlion of the Coliseum soof strusture and reporting results and conditions
with details for immediate repairs. A preliminary written report shall include these ciitical items that need to be addressed immediately {0 keen the bullding
saje and open for public use. The final written repor shall include those items mentioned above and 2lso those that will be repaired at a later date. The
final report shall include details and cost estimates of the recommencded repaire. Vendor #1 was chosen batause of $heir experience. proximity to the site
location and wilingness fo piovide an immediate response.

Considering the fime frames needed for the negotietion and execution of an A/E contract, design and standard bidding procedures. repairs at'the

Coliseum under the existing processes would likaly not beain for several monihs. For this reason, an emeroency purchase is necessary to ensure the
safety of the public and 1o orevent further loss of or damage to the facility.

Vendor #1 Expected Start Date: 09/29/2016 Expected End Date:___12/27/2016

Extension of previous emergsncy purchase: [ Yes or No

Term of emeigency procurement shall nof exceed 90 days. Contract may be extended beyond 80 days if GPO determines additional fime is necessary;
however, prior fo execution of exiension, GPO must hold a public hearing and provide viitien dascription,

Vendor #1 Amount of this expenditure is: $ ] Aclual or § 25000.00 *Estimated

“When only an estimate of cost is available, the actual cost shall be reporied immediately after it is determined,



1 am duly authorized fo make this affidavit. | know and understand the contents of this affidavit and all statements herein are true and correct. This
afiidavit is made pursuant to and in fulfillment of the requirements of lincis Procurement Code [30 ILCS 500/20-30].

’ Signature of Affiant
Subscribed and swomn before me this a—\-’“ day of D_(_,Lo_‘g_e,_]"_ 20 lip .

x Ui b MY,
. Notary Public

SEQFFICIAL SEAL x
CHRISTOPHERR. MILES  x

Notary Public - State of lllinois

EARINigsioch&Sepires 11/03/2018

My Gommission expires: |

Section 20

{a} Conditions for use. In accordance with standards set by rule, a purchasing agency may make emergency procurements without competitive szaled
bidding or pricr notice when there exists a hreal to puhlic health or public safety, or when immediate expenditure is nacessary for repsirs to Stale propery
in order to protect against further loss of or damage to State praperty, to prevent or minimize serious disruption in eritical State services that affect health,
safety, of collection of substantial Stale revenuss, of to ensure ihe integrity of State records; provided, however, that the femm of the lerm of the
emergency purchase shall be limited 1o the fime reesonably needad for a compafitive procurement, not to excead 90 days, A contract may be extended
beyond 80 days if the chief procurement officar determines additional fme is necessary and that the contract scope and durafion are limited to the
emergency. Prior to the execulion of the extension, the chief procurement afficer must hold & public hearing and provide written justification for all
emergency contracis. Members of the public may present testimony. Emergency procurements shall be mede with as much competition as is practicabls

under the circumstances. A writlen description of the basis for the emergency and reasons for the selection of the particutar contractor shall be included in
the contract file. ’

{b) Notice, Natice of all emergency procurements shall be provided to the Procurement Policy Board and published in the online elecironic Bulletin no
faler than 3 business days after the contract is awarded. Nofice of inlent to extend an emergency contract shall be provided 1o the Procurement Policy
Board and published in the online electranic Bulletin &t least 14 days before the public hearing. Notice shall include af ieast a description of the need for
the emergancy purchase, the contractor, and if applicatle, the date, ime and. location of the public hearing, A eopy of this notice and all dosuments
provided at the heating shall be included in the subsequent Procurement Bulletin. Befose the next appropriaie volume of the Ifinais Procurement Bulletin,
the purchasing agency shall publish in the Illinois Procurement Bullelin a copy of each written description and reasons and he total cost of each
emergency procurement made during the previous month, When only an esfimate of the iofal cost is known at the time of publication, the estimate shall

be Identified as an esfimate and published. When the actual lotal cost is deterrnined, it shall also be published in ltke manner before the 10th day of the
next succeeding month.

{c) Afiidavits. A chisf procursment officer making a procuremant under this Section shall file affidavils with the Prozurement Policy Boasd and the Auditor
General within 10 days afier the procurement seifing forth the amount expended, the name of the contractor involved, and the conditions and
circumstancas requining the emergenty pracuremart. When only an estimale of the cost is available within 10 days after the procurement, the aciual cost
shall be reported immediately aiier it is defermined. Af the end of each fiscal quarter, the Auditor General shall file with the Legislative Audit Commission
and fhe Governor a complete listing of all emergency procurements reparted during ihat fiscal quarter. The Legislative Audit Commission shall review the

emergency pracirements so reported and, In its annual reports, advise the General Assembly of procurements thai appear to constitule an abuse of this
Section.

(d) Quick purchasss. The chief procurement officer may promulgate rules eidending the circumstances by which a purchasing agency may make
purchases undar this Seciion, including but not limited to the procurement of items available at a discount for a limited period of time. (Source: P.A,
90-572, eff. date - See Sec. 99-5)

For contimuation if necessary: ) Reference # 039-150-178




Emergency Memorandum

To: Capital Programs, Capital Development Boa.rd :

From;: Warren D, Goetsch. P.E., Deputy Director, lllinois Department of Agriculture
Date: September 30, 2016

Subject: Emergency Purchase Request

The Ilinois Department of Agriculture is requesting that the Capital Development Board take action to
procure, on an emergency basis, one or more contacts to address an emergency need of the Stats;.

This situation meets the following condition{s) for use as set forth in 30 1LC5 500/20-30;

X There exists a threat to public hea[th or public safety,

X Immediate expenditure is necessary for-repéirs to State property in order to protect

against further loss or damage.

it is necessary to prevent or minimize sericus disruption in critical State services that
affect health, safety, or the collection of substantial state revenues.

it is-necessary to insure the integrity of State records.

Specific justification for the emergency conditions listed above are as follows:

The Hlinois Department of Agriculture is seeking emergency funding to repair the Coliseum on the lllinois
Siate Fairgrounds. The IDOA noticed on 9-29-16 that a laminated beam that supperts a section of the
roof has given away due to decomposing wood that has been exposed to moisture over a period of
time. CDB crews were on hand to assess situation-and suggested area be closed off and an emergency

" project be declared to fix as soon as possible. CDB crews also viewed simitar laminated beams
throughout the facility and notice several more that were showing signs of major decomposition.

Further documentation will follow after a proper A/E assessment is done to determine the extent of the
damage.

| am Deputy Director, lllinois Depariment ongﬁculfu re ﬂ/ m‘p W
5 \

We understand that CDB will coordinate with its CPO-who will make all appropriote postings to the
Procurement Bulletin and will file all necessary affidavits and updates with the Auditor General.




